INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/28/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-06.01 COUNTIES NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT : N1
STATE/FEDERAL AID NO: 29-031-06 CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-031-06
COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/28/09 to vendor FONTANA CONCRETE CONTRACTORS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 741,274.50 128.0872% 100.0000%
1 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 578, 726.50 100.0000% 78.0718%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGION, DE, 19804 $ 594,814.95 102.7800% 80.2422%
3 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 597,556.85 103.2538% 80.6121%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 615,415.85 106.3397% 83.0213%
5 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 633,314.20 109.4324% 85.4359%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 672,777.00 116.2513% 90.7595%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302007 73.000 CY | 37.50000 2737.50]| 27.15000 1981.95| 29.25000 2135.25
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 29.000 CY | 37.50000 1087.50| 27.15000 787.35] 29.25000 848.25
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 372.000 LF | 110.00000 40920.00 | 80.00000 29760.00| 86.00000 31992.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 4675.000 TON | 73.00000 341275.00] 57.10000 266942 .50 57.10000 266942.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 103.000 TON | 83.00000 8549.00 | 70.00000 7210.00 | 75.60000 7786 .80
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 15.000 TON | 95.00000 1425.00| 100.00000 1500.00] 108.00000 1620.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 781.000 SYIN | 1.60000 1249.60| 1.20000 937.20] 1.30000 1015.30
HOT-MIX PATCHING | | |
0080 701021 1500.000 LF | 16.25000 24375.00| 14.30000 21450.00| 15.45000 23175.00
| | |
| | |

AND GUTTER, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009

DATE
PAGE

05/28/09
001 -2

REMOVAL OF EXISTING PORTLAND

CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

CALL ORDER : 001 CONTRACT 1ID 29-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( I ( 2 )
|[ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 705001 361.000 SF | 4.50000 1624.50| 3.90000 1407.90| 4.20000 1516.20
P.C.C. SIDEWALK, 4" | | |
0100 705002 882.000 SF | 5.50000 4851.00| 4.90000 4321.80| 5.30000 4674.60
P.C.C. SIDEWALK, 6" | | |
0110 705520 510.000 SF | 35.00000 17850.00]| 28.65000 14611.50] 31.00000 15810.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0120 705526 7650.000 SF | 10.00000 76500.00 | 7.95000 60817.50]| 8.60000 65790.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 708500 6.000 EACH | 250.00000 1500.00| 150.00000 900.00] 160.00000 960.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 1.000 EACH | 300.00000 300.00]| 200.00000 200.00]| 185.00000 185.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 5.000 EACH | 850.00000 4250.00| 800.00000 4000.00| 865.00000 4325.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0160 710002 51.000 EACH | 400.00000 20400.00] 330.00000 16830.00] 356.00000 18156.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 715001 230.000 LF | 27.00000 6210.00]| 24.00000 5520.00]| 26.00000 5980.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0180 718000 10.000 LF | 20.00000 200.00]| 14.00000 140.00] 15.00000 150.00
ROOF DRAINS | | |
0190 732500 163.000 TON | 33.50000 5460.50| 25.00000 4075.00| 27.00000 4401.00
TOPSOIL | | |
0200 734016 503.000 sSY | 1.50000 754.50] 2.00000 1006.00| 2.00000 1006.00
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0210 735534 503.000 sSY | 3.00000 1509.00| 0.40000 201.20]| 0.40000 201.20
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0220 742500 1312.000 HOUR | 36.40000 47756.80| 36.40000 47756.80]| 36.40000 47756.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 135.000 HOUR | 52.78000 7125.30]| 52.78000 7125.30]| 52.78000 7125.30
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 748015 88.000 SF | 10.75000 946.00| 10.50000 924.00] 10.00000 880.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0250 758000 473.000 sSY | 16.00000 7568.00 | 14.50000 6858.50]| 15.00000 7095.00
| | |
| | |
| | |

ETC.
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FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009
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05/28/09
001 -3

CALL ORDER : 001 CONTRACT ID 29-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0260 760000 23880.000 SYIN | 1.25000 29850.00] 0.55000 13134.00| 0.55000 13134.00
PAVEMENT - MILLING, HOT-MIX | | |
0270 760006 28940.000 sY | 2.05000 59327.00] 1.10000 31834.00] 1.10000 31834.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0280 760502 320.000 SYIN | 4.00000 1280.00] 5.80000 1856.00] 5.80000 1856.00
PAVEMENT MILLING, TAPER CUT | | |
0290 762001 2103.000 LF | 1.60000 3364.80] 1.00000 2103.00] 1.25000 2628.75
SAW CUTTING, HOT MIX | | |
0300 762002 187.000 LF | 5.50000 1028.50] 5.00000 935.00] 5.00000 935.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 763000 LUMP | 10000.00000 10000.00| 9600.00000 9600.00| 14900.00000 14900.00
INITIAL EXPENSE | | |
0320 763500 LUMP | 10000.00000 10000.00| 12000.00000 12000.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 741,274.50] $ 578,726 .50] $ 594,814.95
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 741,274.50] $ 578,726 .50] $ 594,814.95

DBE GOALS




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
COMMUNITY TRANSPORTATION FUND, NORTH VI,

2009

DATE
PAGE

05/28/09
001 -4

ADJUSTING AND REPAIRING EXISTING

CALL ORDER : 001 CONTRACT ID 29-031-06.01 COUNTIES NEW CASTLE
LETTING DATE 05/05/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( I ( 5 )
|CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302007 73.000 CY | 29.00000 2117.00] 32.00000 2336.00] 45.00000 3285.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 29.000 cCYy | 29.00000 841.00] 32.00000 928.00] 36.00000 1044.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 372.000 LF | 80.00000 29760.00 | 74.00000 27528.00| 80.00000 29760.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 4675.000 TON | 56.50000 264137.50] 64.00000 299200.00| 60.00000 280500.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 103.000 TON | 80.00000 8240.00| 98.00000 10094.00] 75.00000 7725.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 15.000 TON | 90.00000 1350.00| 97.00000 1455.00| 55.00000 825.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 781.000 SYIN | 1.25000 976.25]| 1.25000 976.25]| 2.00000 1562.00
HOT-MIX PATCHING | | |
0080 701021 1500.000 LF | 14.90000 22350.00| 17.00000 25500.00| 14.50000 21750.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0090 705001 361.000 SF | 4.00000 1444.00| 4.50000 1624.50| 5.65000 2039.65
P.C.C. SIDEWALK, 4" | | |
0100 705002 882.000 SF | 4.25000 3748.50] 5.50000 4851.00| 6.10000 5380.20
P.C.C. SIDEWALK, 6" | | |
0110 705520 510.000 SF | 29.00000 14790.00] 30.50000 15555.00] 31.00000 15810.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705526 7650.000 SF | 8.50000 65025.00] 7.50000 57375.00| 9.75000 74587.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 708500 6.000 EACH | 150.00000 900.00] 175.00000 1050.00| 185.00000 1110.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 1.000 EACH | 175.00000 175.00] 190.00000 190.00] 200.00000 200.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 5.000 EACH | 775.00000 3875.00] 540.00000 2700.00 | 1050.00000 5250.00
| | |
| | |

DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009

DATE
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05/28/09
001 -5

CALL ORDER : 001 CONTRACT ID 29-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 710002 51.000 EACH | 350.00000 17850.00 | 260.00000 13260.00]| 675.00000 34425.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 715001 230.000 LF | 25.00000 5750.00 | 18.00000 4140.00| 12.00000 2760.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0180 718000 10.000 LF | 5.00000 50.00] 34.00000 340.00| 15.00000 150.00
ROOF DRAINS | | |
0190 732500 163.000 TON | 28.00000 4564.00 | 30.00000 4890.00 | 27.50000 4482 .50
TOPSOIL | | |
0200 734016 503.000 SY | 1.25000 628.75] 1.00000 503.00| 0.75000 377.25
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0210 735534 503.000 SY | 2.50000 1257.50]| 2.00000 1006.00 | 1.75000 880.25
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742500 1312.000 HOUR | 36.40000 47756 .80 | 36.40000 47756.80 | 36.40000 47756.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 135.000 HOUR | 52.78000 7125.30| 52.78000 7125.30]| 52.78000 7125.30
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 748015 88.000 SF | 7.00000 616.00]| 6.50000 572.00 | 11.00000 968.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0250 758000 473.000 SY | 14.75000 6976.75| 12.00000 5676.00 | 11.00000 5203.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0260 760000 23880.000 SYIN | 0.80000 19104.00]| 0.75000 17910.00| 0.35000 8358.00
PAVEMENT - MILLING, HOT-MIX | | |
0270 760006 28940.000 SY | 1.65000 47751.00 | 1.40000 40516.00 | 0.68000 19679.20
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0280 760502 320.000 SYIN | 2.00000 640.00| 13.50000 4320.00| 2.00000 640.00
PAVEMENT MILLING, TAPER CUT | | |
0290 762001 2103.000 LF | 1.00000 2103.00 | 1.00000 2103.00]| 1.35000 2839.05
SAW CUTTING, HOT MIX | | |
0300 762002 187.000 LF | 3.50000 654.50]| 5.00000 935.00] 4.50000 841.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 763000 LUMP | 8000.00000 8000.00 | 9000.00000 9000.00 | 16000.00000 16000.00
INITIAL EXPENSE | |
0320 763500 LUMP | 7000.00000 7000.00 | 4000.00000 4000.00 | 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 597,556.85]| $ 615,415.85| $ 633,314.20
—————————————————————————————————————————— i L
CONTRACT TOTALS | $ 597,556.85]| $ 615,415.85| $ 633,314.20

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/28/09
PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) ( ) ( )

|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 Category 0001

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

| | |
0010 302007 73.000 CY | 35.00000 2555.00 | |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 29.000 CY | 35.00000 1015.00| |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 372.000 LF | 64.70000 24068.40| |
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 4675.000 TON | 58.70000 274422 .50 |
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 103.000 TON | 78.00000 8034.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 15.000 TON | 69.20000 1038.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 781.000 SYIN | 1.70000 1327.70]| |
HOT-MIX PATCHING | | |
0080 701021 1500.000 LF | 24.60000 36900.00| |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0090 705001 361.000 SF | 7.15000 2581.15]| |
P.C.C. SIDEWALK, 4" | | |
0100 705002 882.000 SF | 7.90000 6967.80 | |
P.C.C. SIDEWALK, 6" | | |
0110 705520 510.000 SF | 30.00000 15300.00| |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705526 7650.000 SF | 10.70000 81855.00 | |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0130 708500 6.000 EACH | 130.00000 780.00| |
REPLACING CATCH BASIN GRATES | | |
0140 708504 1.000 EACH | 320.00000 320.00| |
REPLACING CATCH BASIN FRAMES | | |
0150 710001 5.000 EACH | 900.00000 4500.00 | |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH VI, 2009

DATE : 05/28/09
PAGE : 001 -7

CALL ORDER : 001 CONTRACT ID 29-031-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/05/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 710002 51.000 EACH | 450.00000 22950.00| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 715001 230.000 LF | 16.70000 3841.00| |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0180 718000 10.000 LF | 15.50000 155.00] |
ROOF DRAINS | | |
0190 732500 163.000 TON | 31.80000 5183.40| |
TOPSOIL | | |
0200 734016 503.000 SY | 1.50000 754.50 | |
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0210 735534 503.000 SY | 1.50000 754.50 | |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 742500 1312.000 HOUR | 36.40000 47756 .80 | |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 135.000 HOUR | 52.78000 7125.30| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 748015 88.000 SF | 6.00000 528.00 | |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0250 758000 473.000 SY | 21.00000 9933.00| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0260 760000 23880.000 SYIN | 0.50000 11940.00]| |
PAVEMENT - MILLING, HOT-MIX | | |
0270 760006 28940.000 SY | 1.35000 39069.00| |
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0280 760502 320.000 SYIN | 7.10000 2272.00 | |
PAVEMENT MILLING, TAPER CUT | | |
0290 762001 2103.000 LF | 0.75000 1577.25| |
SAW CUTTING, HOT MIX | | |
0300 762002 187.000 LF | 6.20000 1159.40| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 763000 LUMP | 30000.00000 30000.00| |
INITIAL EXPENSE | |
0320 763500 LUMP | 26113.30000 26113.30] |
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 672,777.00| $ | $
—————————————————————————————————————————— i L
CONTRACT TOTALS | $ 672,777.00| $ 0.00] $

DBE GOALS

o°




